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Note: This Addendum shall be included as part of the Contract Documents. Items in
this Addendum apply to all drawings and specification sections whether referenced or
not involving the portion of the work added, deleted, modified, or otherwise addressed in
the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid
Form. Failure to do so may subject the Bidder to disqualification.

1.1 Survey: Can you further define the scope of the survey for the project? Is there a certain width of
corridor to consider or is only the trail needed?

111 Survey will include the entire corridor for the new pipeline; from the four
Boardman Spring locations to the Water Tank at the State Hospital. Additionally, the
existing line must be located/surveyed to the extent that the existing line must remain in
operation during the installation of the new pipeline.

1.1.2 The corridor width is a 10” foot ROW, aligned in the “middle” of the existing
trail. There are three locations identified where the ROW may deviate from the existing
trail. This information was provided in the RFP.

1.2 Cost: Is there a construction cost estimate available?
1.2.1 No. The consultant is required to provide an “Opinion of Probable Cost™ with
their Management Plans. The level of detail is at the discretion of the consultant, but
should include enough detail to be properly understood and evaluated.
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1.3 Scoping Document: The scoping report referred to two springs in the lower canyon which Provo City
may need to pick up. Is that a consideration for this project?
1.3.1 No.

1.4 Atthe pre-proposal meeting, it was stated that the flows for the 4 Boardman springs could be made
available. Is that something that is available at this time?

According to the State Engineer’s office, the water right at Boardman Spring(s) (including Knight
Springs) is 1.21 CFS.

Additionally, a 4” meter was installed upstream of the water tank in September 2003 to monitor flows.
Several readings have been taken since then and are as follows.

Oct 15, 2003 5100 GPH 0.19 CFS

Nov 5, 2003 4800 GPH 0.178 CFS
Nov 12, 2003 4800 GPH 0.178 CFS
Dec 3, 2003 4800 GPH 0.178 CFS
Feb 23, 2004 4120 GPH 0.153 CFS
Mar 9, 2004 4269 GPH 0.158 CFS
Mar 23, 2004 19,800 GPH  0.735CFS

Hospital personnel stopped taking interim readings in March 2004. However, the cumulative amount
of water received from the last reading date to present is 141,894,000 gallons or approximately
886,837 gallons per month. Additionally, the Hospital campus uses approximately 1.5 million gallons
of culinary water per month.

NOTE: The actual values are questionable due to the fact debris frequently blocks the impellers of the
meters thus rendering it inoperable.
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